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EUROPEAN COMMISSION

Communications Networks, Content and Technology

Cooperation
International

Model

SERVICE CONTRACT
European Capability for Situational Awareness — 2013/N004

CONTRACT NUMBER — [ABAC-Contracts number]

The European Union (hereinafter referred to as "the Union"), represented by the [European
Commission] (hereinafter referred to as "the contracting authority"), which is represented for the
purposes of the signature of this contract by [forename, surname, function, department],

on the one part, and

[full official name]

lofficial legal form]

[statutory registration number]

[full official address]

[VAT registration number)

(hereinafter referred to as ‘the contractor’), represented for the purposes of the signature of this
contract by [forename, surname and function,)

The parties identified above and hereinafter collectively referred to as ‘the contractor’ shall be
jointly and severally liable vis-a-vis the contracting authority for the performance of this contract.

on the other part,

HAVE AGREED

to the Special Conditions, the General Conditions for service contracts and the following
annexes:

Annex I - Tender specifications (Invitation to Tender No [complete] of [insert date])

Annex II -  Contractor's tender (No [complete] of [insert date]
which form an integral part of this contract (hereinafter referred to as “the Contract™).

- The terms set out in the Special Conditions shall take precedence over those in the other parts
of the contract.

- The terms set out in the General Conditions shall take precedence over those in the annexes.

- The terms set out in the tender specifications (Annex I) shall take precedence over those in the
tender (Annex II).
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I - SPECIAL CONDITIONS

ARTICLE 1.1 — SUBJECT MATTER

I.1.1 The subject matter of the contract is the "European Capability for Situational Awareness"
(ECSA). It is aimed at providing to the European Commission the necessary information to
evaluate the feasibility of creating a European Federation for Cyber-Censorship and
Human Rights monitoring.

I.1.2 The contractor shall execute the tasks assigned to it in accordance with the tender
specifications annexed to the contract (Annex I).

ARTICLE 1.2 — ENTRY INTO FORCE AND DURATION

I.2.1 The contract shall enter into force on the date on which it is signed by the last party (the
Contracting Authority).

I1.2.2 Under no circumstances may performance commence before the date on which the Contract
enters into force.

I.2.3 The duration of the execution of the tasks shall not exceed 23 months. Unless otherwise
specified, all periods specified in the contract are calculated in calendar days. Execution of
the tasks shall start from the date of entry into force of the Contract. The period of execution
of the tasks may be extended only with the express written agreement of the parties 2
months before such period elapses.

ARTICLE 1.3 —PRICE

I.3.1 The maximum total amount to be paid by the Contracting Authority under the Contract shall
be EUR [amount in figures and in words] covering all tasks executed.

ARTICLE 1.4 — PAYMENT ARRANGEMENTS

I4.1  Interim payment

The contractor shall submit an invoice for an interim payment of EUR [amount in figures and in
words] equal to 15 % of the total amount referred to in Article 1.3.1.

Invoices for interim payment shall be admissible if the Interim Study Report requested after the first
phase of 6 months has been received and approved by the Contracting Authority. The Contracting
authority shall make the payment within 60 days from receipt of the invoice. The contractor shall
have /5 days in which to submit additional information or corrections or a new study report or
documents if required by the contracting authority.

142 Payment of the balance
The contractor shall submit an invoice for payment of the balance.

The invoice shall be accompanied by the Final Study Report. The contracting authority shall make
the payment within 90 days from receipt of the invoice. The contractor shall have 30 days in which
to submit additional information or corrections, a new final study report or other documents if it is

required by the Contracting Authority.
sk
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[Where VAT is due in Belgium, the provisions of the contract constitute a request for VAT
exemption No 450, Article 42, paragraph 3.3 of the VAT code (circular 2/1978), provided the
contractor includes the following statement in the invoice(s): “Exonération de la TVA, Article 42,
paragraphe 3.3 du code de la TVA (circulaire 2/1978)” or an equivalent statement in the Dutch or
German language.]

[Where VAT is due in Luxembourg, the contractor shall include the following statement in the
invoices: "Commande destinée a 1'usage officiel de 1'Union européenne. Exonération de la TVA
Article 43 § 1 k 2ieme tiret de la loi modifiée du 12.02.79." In case of intra-Community purchases,
the statement to be included in the invoices is: "For the official use of the European Union. VAT
Exemption / European Union/ Article 151 of Council Directive 2006/112/EC."]

ARTICLE 1.5 — BANK ACCOUNT

Payments shall be made to the contractor’s bank account denominated in euro, identified as follows:
Name of bank:
Full address of branch:
Exact designation of account holder:
Full account number including [bank] codes:
IBAN code:

ARTICLE 1.6 — COMMUNICATION DETAILS AND DATA CONTROLLER

For the purpose of Article I1.6, the data controller shall be Mr Eddy Hartog.
Communications shall be sent to the following addresses:

Contracting authority:

European Commission

Directorate-General Communications Networks, Content and Technology

Directorate D: Cooperation

Unit D1: International

B-1049 Brussels, Belgium

Email: Eddy. HARTOG @ec.europa.ecu With copy to CNECT-D1@ec.europa.eu

Contractor:

[Full name]

[Function]

[Company name]

[Full official address]

Email: [complete]

ARTICLE 1.7— APPLICABLE LAW AND SETTLEMENT OF DISPUTES

I.7.1. The contract shall be governed by Union law, complemented, where necessary, by the law of
Belgium.

I.7.2. Any dispute between the parties in relation to the interpretation, application or validity of the
contract which cannot be settled amicably shall be brought before the courts of Brussels,
Belgium.


mailto:Eddy.HARTOG@ec.europa.eu
mailto:CNECT-D1@ec.europa.eu
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ARTICLE 1.8 - EXPLOITATION OF THE RESULTS OF THE CONTRACT

1.8.1 Modes of exploitation
In accordance with Article I1.10.2 whereby the Union acquires ownership of the results as defined
in the tender specifications (Annex I), these results may be used for any of the following purposes:

(a)

(b)

(c)

use for its own purposes:
(a..1) making available to the staff of the contracting authority
(a..ii) making available to the persons and entities working for the contracting authority or
cooperating with it, including contractors, subcontractors whether legal or natural
persons, Union institutions, agencies and bodies, Member States' institutions
(a.1.111) storage in electronic or paper format
(a.1.1v) installing, uploading, processing
(a..v) arranging, compiling, combining, retrieving
(a.1.vi) copying, reproducing in whole or in part and in unlimited number of copies
distribution to the public:
(a.i.i) publishing in hard copies
(a.1.11) publishing in electronic or digital format
(a.1.111) publishing on the Internet for consultation or as a downloadable/non-downloadable file
(a.i.iv) broadcasting by any kind of technique of transmission
(a.i.v) public presentation or display
(a.1.vi) communication through press information services
(a..vii)inclusion in widely accessible databases or indexes
(a.i.viii) otherwise in any form and by any method
modifications by the Contracting Authority or by a third party in the name of the

Contracting Authority:

(ai.i) shortening
(a.i.l) summarizing
(a.i.iii) extending
(a.1.1v) modifying of the content
(a.1.v) making technical changes to the content:
- necessary correction of technical errors
- adding new parts or functionalities
- changing functionalities
- providing third parties with additional information concerning the result (e.g. source
code) with a view of making modifications
(a..vi) addition of new elements, paragraphs titles, leads, bolds, legend, table of content,
summary, graphics, subtitles, sound, etc.
(a.1.vii)preparation in audio form, preparation as a presentation, animation, pictograms story,
slide-show, public presentation etc.
(a.d.viil) extracting a part or dividing into parts
(a.i.ix) use of a concept or preparation of a derivate work
(a.1.x) digitisation or converting the format for storage or usage purposes
(a.1.xi) modifying dimensions
(a..xii)translating, inserting subtitles, dubbing in different language versions:
- English, French, German
- all official languages of EU
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- languages used within EU

- languages of candidate countries
(d)  the modes of exploitation listed in article I11.10.4
(e) rights to authorise, license, or sub-license in case of licensed pre-existing rights, the modes
of exploitation set out in any of the points (a) to (c) to third parties.]
Where the Contracting Authority becomes aware that the scope of modifications exceeds that
envisaged in the contract the Contracting Authority shall consult the contractor. Where necessary,
the contractor shall in turn seek the agreement of any creator or other right holder. The contractor
shall reply to the contracting authority within one month and shall provide its agreement, including
any suggestions of modifications, free of charge. The creator may refuse the intended modification
only when it may harm his honour, reputation or distort integrity of the work.

1.8.2 Pre-existing rights and transmission of rights

All pre-existing rights incorporated in the results and directly related to the uses foreseen in
Article 1.8.1 shall be fully and irrevocably acquired by the Union as provided for in Article 11.10.2
and by derogation to Article 11.10.3.

The contractor shall provide to the contracting authority a list of pre-existing rights and third parties'
rights including its personnel, creators or other right holders as provided for in Article I1.10.5.

The contractor shall present relevant and exhaustive evidence about the acquisition of all the
necessary pre-existing rights and third parties' rights together with delivery of the final study report
at the latest. This obligation should be fulfilled by presentation of the contractor's statement
prepared in accordance with Annex A and third parties' statements prepared in accordance with
Annex B and the relevant evidence listed in article I1.10.5 as appropriate.

ARTICLE 1.9 — TERMINATION BY EITHER PARTY

Either party may, unilaterally and without being required to pay compensation, terminate the
contract by formally notifying the other party by giving one month's notice. Should the Contracting
Authority terminate the contract, the contractor shall only be entitled to payment corresponding to
part-performance of the contract before the termination date. The first paragraph of Article 11.14.3
shall apply.

ARTICLE 1.10 — OTHER SPECIAL CONDITIONS
1.10.1 DEFINITIONS RELATING TO THE E-INVOICING SYSTEM

a) The invoicing back office(s) of the contracting authority — the internal system(s) used by the
contracting authority to process financial documents received from their contractors.

a) Supplier Portal: portal hosted by the contracting authority that allows Contractors to exchange
electronic business documents, such as invoices, through a graphical user interface. Invoice
data is entered through a number of screens, while attachments can be uploaded and are linked
to a specific business document.

b) Supplier Portal Overview': document that gives a generic overview of the features of the
Supplier Portal.



http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_supplier_portal_overview.pdf
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c)
d)
e)
f)

g

h)

i)
k)

D

e-Invoicing User Manual*: document that explains to Contractors how to use the e-Invoicing
module of the Supplier Portal.

Electronic Data Interchange (EDI): is the electronic transfer, from computer to computer, of
commercial and administrative data using an agreed standard to structure an EDI message.
(EDI) message: a set of segments, structured by using an agreed standard, prepared in a
computer readable format and capable of being automatically and unambiguously processed.
Standards: a set of codes, lists and guidelines accepted by the Parties for the electronic
interchange of EDI messages.

Electronic system: the set of electronic means used by the Parties in order to send or receive
electronic messages (own system and system not controlled by the contract Parties specifically
referred to).

e-PRIOR is the service-oriented communication platform® that allows electronic procurement
(e-Procurement) between contractors and the contracting authority.

e-Invoicing module of the e-PRIOR platform — part of the e-PRIOR platform dedicated to
exchange of invoices and credit notes between the contracting authority and its contractors.
Financial Documents — invoices and credit notes.

Own system: the information processing system (computer or network) that is predominantly
controlled by the contract Parties. Telecommunication connections leased from a network
operator, for instance, do not fall within this scope.

Interface Control Document* is a guideline document, which lays down the technical
specifications, message standards, security standards, checks of syntax and semantics etc. in
order to give orientation to the implementation of e-invoicing provisions.

1.10.2 SUBMISSION AND VALIDITY OF FINANCIAL DOCUMENTS

1.

The exchange of financial documents between the contracting authority and the contractor will
be automated by the use of the e-Invoicing module of the e-PRIOR platform.

For communication of the electronic invoice(s) (and credit notes should a direct connection
between the Contractor and contracting authority back-offices be established) the Parties agree
that the Contractor will either use the contracting authority Supplier Portal or undertake the
necessary measures to mutually use EDI, as specified in Contractor's offer.

2

4

Please see http://ec.europa.cu/dgs/informatics/supplier _portal/doc/um_supplier_portal_overview.pdf
Please see http://ec.europa.cu/dgs/informatics/supplier _portal/doc/um_sp_e-invoicing.pdf
For more information please consult http://ec.europa.ecu/dgs/informatics/supplier_portal/index en.htm

The document is available for consultation at https://circabc.europa.eu/w/browse/5290b7b0-8ca8-454b-87eb-
0ac990362861



http://ec.europa.eu/dgs/informatics/supplier_portal/doc/um_sp_e-invoicing.pdf
http://ec.europa.eu/dgs/informatics/supplier_portal/index_en.htm
https://circabc.europa.eu/w/browse/5290b7b0-8ca8-454b-87eb-0ac990362861
https://circabc.europa.eu/w/browse/5290b7b0-8ca8-454b-87eb-0ac990362861
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3.

The Parties hereby agree that any financial document and related attachments exchanged
through the Supplier Portal or through a direct connection established between the Contractor
and the contracting authority back-offices shall be considered as equivalent to a paper
document, shall be admissible as evidence in legal proceedings and shall be deemed to be the
original of the document.

The contracting authority undertakes the necessary measures to implement and maintain
electronic systems that enable the effective use of the Supplier Portal. The electronic systems
are specified in the Supplier Portal Overview and e-Invoicing User Manual.

Should a direct connection be established between the Contractor and the contracting authority
back-offices to allow electronic transfer of financial documents, both Parties undertake the
measures necessary on their side to implement and maintain electronic systems that enable the
effective use of EDI. The electronic systems are specified in the Interface Control Document.

In the cases where communication via the Supplier Portal or the EDI communication, as
appropriate, is hindered by factors beyond the powers of the Parties, the Parties undertake to
notify each other and to take the necessary measures to restore this communication.

. If it is impossible to get the Supplier Portal or the EDI communication restored within a period

of two working days, the contracting authority will notify the Contractor that alternative
messaging form will be used, i.e. paper messaging, until the Supplier Portal or the EDI
communication, as appropriate, is restored.

. If it is impossible for the Contractor to get the communication restored within a period of two

working days, the Contractor will notify the contracting authority that alternative messaging
form will be used, i.e. paper messaging, until the Supplier Portal or the EDI communication, as
appropriate, is restored.

. The contactor shall be notified of changes in the Interface Control Document. When such a

change requires adaptations from the Contractor, then the Contractor will have a period of 6
months for the implementation of this change. This period can be shortened upon mutual
agreement of the Parties. This period of 6 months shall not apply to measures which are
required by the security policy for the Information Systems of the contracting authority. This
covers urgent changes aimed at ensuring integrity of information, confidentiality of
information, non-repudiation of information and availability of e-PRIOR.

1.10.3 VALIDITY AND ACCEPTANCE OF ELECTRONIC INVOICES

1.

2.

The Parties agree that an invoice, sent via the Supplier Portal, qualifies as an electronic invoice.

Similarly, should a direct connection be established between the Contractor and the contracting
authority back-offices to allow electronic transfer of financial documents, the Parties agree that
a financial document, sent as mentioned in the Interface Control Document, qualifies as an EDI
message.

In case a financial document is dispatched through the Supplier Portal, the financial document
shall be deemed to have been legally issued or sent when the Contractor was able to
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successfully submit the financial document without any error messages. The generated PDF
and XML document related to the financial document are to be considered as a proof of receipt
by the contracting authority.

4. In case a financial document is dispatched using a direct connection established between the
Contractor and the contracting authority back-offices, the financial document shall be deemed
to have been legally issued or sent when its status is "received" as defined in the Interface
Control Document.

1.10.4 STORAGE OF ELECTRONIC INVOICES

When using the Supplier Portal, the Contractor shall for each electronic invoice download the
PDF or XML message as applicable for each electronic invoice within one year of submission,
and store them securely together with the related attachments, if any. After this period copies of
the financial documents shall no longer be available for automatic download from the system.

SIGNATURES
For the contractor, For the contracting authority,
[Company name/forename/surname/function]  [forename/surname/function)

signature[s]: signature[s]:
Done at [Brussels], [date] Done at [Brussels], [date]
In duplicate in English.
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II - GENERAL CONDITIONS FOR SERVICE CONTRACTS

ARTICLE I1.1 — PERFORMANCE OF THE CONTRACT

II.1.1
I1.1.2

I1.1.3

I1.14

II.1.5

I1.1.6

I1.1.7

I1.1.8

I1.1.9

The contractor shall perform the contract to the highest professional standards.

The contractor shall be solely responsible for taking the necessary steps to obtain any permit
or licence required for performance of the contract under the laws and regulations in force at
the place where the tasks assigned to it are to be executed.

Without prejudice to Article 1.4 any reference made to the contractor’s personnel in the
contract shall relate exclusively to individuals involved in the performance of the contract.

The contractor must ensure that the personnel performing the contract possesses the
professional qualifications and experience required for the execution of the tasks assigned to
it.

The contractor shall neither represent the contracting authority nor behave in any way that

would give such an impression. The contractor shall inform third parties that it does not
belong to the European public service.

The contractor shall be solely responsible for the personnel who executes the tasks assigned
to the contractor.

The contractor shall stipulate the following employment or service relationships with its
personnel:

(a) personnel executing the tasks assigned to the contractor may not be given orders
directly by the contracting authority;

(b) the contracting authority may not under any circumstances be considered to be the
employer of the personnel referred to in point (a) and the personnel shall undertake
not to invoke against the contracting authority any right arising from the contractual
relationship between the contracting authority and the contractor.

In the event of disruption resulting from the action of one of the contractor's personnel
working on the contracting authority's premises or in the event that the expertise of a
member of the contractor's personnel fails to correspond to the profile required by the
contract, the contractor shall replace him without delay. The contracting authority shall have
the right to make a reasoned request for the replacement of any such personnel. The
replacement personnel must have the necessary qualifications and be capable of performing
the contract under the same contractual conditions. The contractor shall be responsible for
any delay in the execution of the tasks assigned to it resulting from the replacement of
personnel.

Should the execution of the tasks be directly or indirectly hampered, either partially or
totally, by any unforeseen event, action or omission, the contractor shall immediately and on
its own initiative record it and report it to the contracting authority. The report shall include
a description of the problem and an indication of the date on which it started and of the
remedial action taken by the contractor to ensure full compliance with its obligations under
this contract. In such an event the contractor shall give priority to solving the problem rather
than determining liability.

Should the contractor fail to perform its obligations under the contract, the contracting
authority may - without prejudice to its right to terminate the contract - reduce or recover
payments in proportion to the scale of the unperformed obligations. In addition, the
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contracting authority may claim compensation or impose liquidated damages in accordance
with Article I1.12.

ARTICLE I1.2 — MEANS OF COMMUNICATION

I1.2.1

I1.2.2

I1.23

Any communication relating to the contract or to its performance shall be made in writing
and shall bear the contract number. Any communication is deemed to have been made when
it is received by the receiving party unless otherwise provided for in this contract.

Electronic communication shall be deemed to have been received by the parties on the day
of dispatch of that communication provided it is sent to the addressees listed in Article 1.6.
Without prejudice to the preceding, if the sending party receives a message of non-delivery
to or of absence of the addressee, it shall make every effort to ensure the actual receipt of
such communication by the other party.

Electronic communication shall be confirmed by an original signed paper version of that
communication if requested by any of the parties provided that this request is submitted
without unjustified delay. The sender shall send the original signed paper version without
unjustified delay.

Mail sent using the postal services is deemed to have been received by the contracting
authority on the date on which it is registered by the department responsible referred to in
Article 1.6.

Any formal notification shall be made by registered mail with return receipt or equivalent, or
by equivalent electronic means.

ARTICLE I1.3 — LIABILITY

I1.3.1

I1.3.2

I1.3.3

11.34

I1.3.5

10

The contractor shall be solely responsible for complying with any legal obligations
incumbent on it.

The contracting authority shall not be held liable for any damage caused or sustained by the
contractor, including any damage caused by the contractor to third parties during or as a
consequence of performance of the contract, except in the event of wilful misconduct or
gross negligence on the part of the contracting authority.

The contractor shall be held liable for any loss or damage sustained by the contracting
authority in performance of the contract, including in the event of subcontracting, and for
any claim by a third party, but only to an amount not exceeding three times the total amount
of the contract. Nevertheless, if the damage or loss is caused by the gross negligence or
wilful misconduct of the contractor or of its personnel or subcontractors, the contractor shall
have unlimited liability for the amount of the damage or loss.

The contractor shall indemnify and hold the Union harmless for all damages and costs
incurred due to any claim. The contractor shall provide compensation in the event of any
action, claim or proceeding brought against the contracting authority by a third party as a
result of damage caused by the contractor during the performance of the contract. In the
event of any action brought by a third party against the contracting authority in connection
with the performance of the contract, including any alleged breach of intellectual property
rights, the contractor shall assist the contracting authority. Such expenditure incurred by the
contractor may be borne by the contracting authority.

The contractor shall take out an insurance policy against risks and damage relating to the
performance of the contract, if required by the relevant applicable legislation. It shall take
out supplementary insurance as reasonably required by standard practice in the industry. A
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copy of all the relevant insurance contracts shall be sent to the contracting authority should it
So request.

ARTICLE 11.4 - CONFLICT OF INTEREST

I1.4.1 The contractor shall take all the necessary measures to prevent any situation of conflict of
interest. Such situation arises where the impartial and objective performance of the contract
is compromised for reasons involving economic interest, political or national affinity, family
or emotional ties, or any other shared interest.

I1.4.2 Any situation constituting or likely to lead to a conflict of interest during the performance of
the contract shall be notified to the contracting authority in writing without delay. The
contractor shall immediately take all the necessary steps to rectify the situation. The
contracting authority reserves the right to verify that the steps taken are appropriate and may
require that additional steps be taken within a specified deadline.

I1.4.3 The contractor declares that it has not granted and will not grant, has not sought and will not
seek, has not attempted and will not attempt to obtain and has not accepted and will not
accept, any advantage, financial or in kind, to or from any party whatsoever, when such
advantage constitutes an illegal practice or involves corruption, either directly or indirectly,
in so far as it serves as an incentive or reward relating to the performance of the contract.

I1.4.4 The contractor shall pass on all the relevant obligations in writing to its personnel and to any
natural person with the power to represent it or take decisions on its behalf and ensure that it
is not placed in a situation which could give rise to conflicts of interest. The contractor shall
also pass on all the relevant obligations in writing to third parties involved in the
performance of the contract including subcontractors.

ARTICLE I1.5 — CONFIDENTIALITY

II.5.1 The contracting authority and the contractor shall treat with confidentiality any information
and documents, in any form, disclosed in writing or orally in relation to the performance of
the contract and identified in writing as confidential.

The contractor shall:

(a) not use confidential information and documents for any purpose other than fulfilling its
obligations under the contract without prior written agreement of the contracting authority;

(b) ensure the protection of such confidential information and documents with the same level of
protection it uses to protect its own confidential information, but in no case any less than
reasonable care;

(c) not disclose directly or indirectly confidential information and documents to third parties
without prior written agreement of the contracting authority.

I1.5.2 The confidentiality obligation set out in Article II.5.1 shall be binding on the contracting

authority and the contractor during the performance of the contract and for five years
starting from the date of the payment of the balance unless:

(a) the concerned party agrees to release the other party from the confidentiality obligation earlier;
(b) the confidential information becomes public through other means than in breach of the
confidentiality obligation through disclosure by the party bound by that obligation;
(c) the disclosure of the confidential information is required by law.
I1.5.3 The contractor shall obtain from any natural person with the power to represent it or take
decisions on its behalf, as well as from third parties involved in the performance of the

11
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contract, an undertaking that they will comply with the confidentiality obligation set out in
Article I1.5.1.

ARTICLE I1.6 — PROCESSING OF PERSONAL DATA

I1.6.1

I1.6.2

I1.6.3

I1.6.4

I1.6.5

11.6.6

(a)

(b)

(c)
(d)

(e)
(®)

Any personal data included in the contract shall be processed pursuant to Regulation (EC)
45/2001 of the European Parliament and of the Council of 18 December 2000 on the
protection of individuals with regard to the processing of personal data by the Community
institutions and bodies and on the free movement of such data. Such data shall be processed
by the data controller solely for the purposes of the performance, management and
monitoring of the contract without prejudice to its possible transmission to the bodies
charged with monitoring or inspection tasks in application of Union law.

The contractor shall have the right to access its personal data and the right to rectify any
such data. The contractor should address any queries concerning the processing of its
personal data to the data controller.

The contractor shall have right of recourse at any time to the European Data Protection
Supervisor.

Where the contract requires the processing of personal data by the contractor, the contractor
may act only under the supervision of the data controller, in particular with regard to the
purposes of the processing, the categories of data which may be processed, the recipients of
the data and the means by which the data subject may exercise his rights.

The contractor shall grant its personnel access to the data to the extent strictly necessary for
the performance, management and monitoring of the contract.

The contractor undertakes to adopt appropriate technical and organisational security
measures having regard to the risks inherent in the processing and to the nature of the
personal data concerned in order to:

prevent any unauthorised person from gaining access to computer systems processing
personal data, and especially:

) unauthorised reading, copying, alteration or removal of storage media;

(i1) unauthorised data input, as well as any unauthorised disclosure, alteration or erasure
of stored personal data;

(iii))  unauthorised use of data-processing systems by means of data transmission facilities;
ensure that authorised users of a data-processing system can access only the personal data to
which their access right refers;

record which personal data have been communicated, when and to whom;

ensure that personal data being processed on behalf of third parties can be processed only in
the manner prescribed by the contracting authority;

ensure that, during communication of personal data and transport of storage media, the data
cannot be read, copied or erased without authorisation;

design its organisational structure in such a way that it meets data protection requirements.

ARTICLE I1.7 — SUBCONTRACTING

I1.7.1 The contractor shall not subcontract without prior written authorisation from the contracting

12

authority nor cause the contract to be de facto performed by third parties.
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I1.7.2 Even where the contracting authority authorises the contractor to subcontract to third parties,
it shall nevertheless remain bound by its contractual obligations and shall be solely
responsible for the proper performance of this contract.

I1.7.3 The contractor shall make sure that the subcontract does not affect rights and guarantees
granted to the contracting authority by virtue of this contract, notably by Article II.18.

ARTICLE I1.8 — AMENDMENTS

II.8.1 Any amendment to the contract shall be made in writing before fulfilment of any new
contractual obligations and in any case before the date of payment of the balance.

I1.8.2 The amendment may not have the purpose or the effect of making changes to the contract
which might call into question the decision awarding the contract or result in unequal
treatment of tenderers.

ARTICLE I1.9 — ASSIGNMENT

I1.9.1 The contractor shall not assign the rights, including claims for payments, and obligations
arising from the contract, in whole or in part, without prior written authorisation from the
contracting authority.

I1.9.2 In the absence of such authorisation, or in the event of failure to observe the terms thereof,
the assignment of rights or obligations by the contractor shall not be enforceable against the
contracting authority and shall have no effect on it.

ARTICLE I1.10 — OWNERSHIP OF THE RESULTS - INTELLECTUAL AND INDUSTRIAL
PROPERTY RIGHTS

I1.10.1 Definitions
In this contract the following definitions apply:

(1) 'results' means any intended outcome of the performance of the contract which is delivered and
finally accepted by the contracting authority;

(2) 'creator' means any natural person who contributed to the production of the result and includes
personnel of the contracting authority or a third party;

(3) 'pre-existing rights' means any industrial and intellectual property rights, including background
technology, which exist prior to the contracting authority or the contractor ordering them for the
purpose of the contract execution and include rights of ownership and use by the contractor, the
creator, the contracting authority and any third parties.

I1.10.2 Ownership of the results

The ownership of the results shall be fully and irrevocably acquired by the Union under this
contract including any rights in any of the results listed in this contract. Those rights in the results
may include copyright and other intellectual or industrial property rights, as well as all
technological solutions and information contained within these technological solutions, produced in
performance of the contract. The contracting authority may exploit them as stipulated in this
contract. All the rights shall be acquired by the Union from the moment the results are delivered by
the contractor and accepted by the contracting authority. Such delivery and acceptance are deemed
to constitute an effective assignment of rights from the contractor to the Union.
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The payment of the price as set out in the contract is deemed to include any fees payable to the

contractor in relation to the acquisition of rights by the Union including all forms of use of the

results.

The acquisition of rights by the Union under this contract covers all territories worldwide.

Any intermediary sub-result, raw data, intermediary analysis made available by the contractor

cannot be used by the contracting authority without the written consent of the contractor, unless the

contract explicitly provides for it to be treated as a self-contained result.

I1.10.3 Licensing of pre-existing rights

The Union shall not acquire ownership of the pre-existing rights.

The contractor shall license the pre-existing rights on a royalty-free, non-exclusive and irrevocable

basis to the Union which may use the pre-existing right as foreseen in Article 1.8.1. All the pre-

existing rights shall be licensed to the Union from the moment the results were delivered and
accepted by the contracting authority.

The licensing of pre-existing rights to the Union under this contract covers all territories worldwide

and is valid for the whole duration of intellectual property rights protection.

I1.104 Modes of exploitation

The Union shall acquire ownership of each of the results produced as an outcome of this contract

which may be used for any of the following purposes:

(a) giving access upon individual requests without the right to reproduce or exploit, as provided
for by Regulation 1049/2001 of the European Parliament and of the Council of 30 May 2001
regarding public access to European Parliament, Council and Commission documents;

(b) storage of the original and copies made in accordance with this contract;

(c) archiving in line with the document management rules applicable to the contracting
authority.

I1.10.5 Identification and evidence of granting of pre-existing rights and rights of third

parties

When delivering the results, the contractor shall warrant that they are free of rights or claims from

creators and third parties including in relation to pre-existing rights, for any use envisaged by the

contracting authority. This does not concern the moral rights of natural persons.

The contractor shall establish to that effect a list of all pre-existing rights and rights of creators and

third parties on the results of this contract or parts thereof. This list shall be provided no later than

the date of delivery of the final results.

In the result the contractor shall clearly point out all quotations of existing textual works. The

complete reference should include as appropriate: name of the author, title of the work, date and

place of publication, date of creation, address of publication on internet, number, volume and other
information which allows the origin to be easily identified.

Upon request by the contracting authority, the contractor shall provide evidence of ownership of or

rights to use all the listed pre-existing rights and rights of third parties except for the rights owned

by the Union.

This evidence may refer, inter alia, to rights to: parts of other documents, images, graphs, tables,

data, software, technical inventions, know-how etc. (delivered in paper, electronic or other form), IT

development tools, routines, subroutines and/or other programs ("background technology"),
concepts, designs, installations or pieces of art, data, source or background materials or any other
parts of external origin.

The evidence shall include, as appropriate:

(a) the name and version number of a software product;
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(b) the full identification of the work and its author, developer, creator, translator, data entry
person, graphic designer, publisher, editor, photographer, producer;

(c) a copy of the licence to use the product or of the agreement granting the relevant rights to
the contractor or a reference to this licence;

(d) a copy of the agreement or extract from the employment contract granting the relevant
rights to the contractor where parts of the results were created by its personnel;

(e) the text of the disclaimer notice if any.

Provision of evidence does not release the contractor from its responsibilities in case it is found that
it does not hold the necessary rights, regardless of when and by whom this fact was revealed.

The contractor also warrants that it possesses the relevant rights or powers to execute the transfer
and that it has paid or has verified payment of all due fees including fees due to collecting societies,
related to the final results.

I1.10.6 Creators

By delivering the results the contractor warrants that the creators undertake not to oppose that their
names be recalled when the results are presented to the public and confirms that the results can be
divulged. Names of authors shall be recalled on request in the manner communicated by the
contractor to the contracting authority.

The contractor shall obtain the consent of creators regarding the granting of the relevant rights and
be ready to provide documentary evidence upon request.

I1.10.7 Persons appearing in photographs or films

If natural, recognisable persons appear in a result or their voice is recorded the contractor shall
submit a statement of these persons (or of the persons exercising parental authority in case of
minors) where they give their permission for the described use of their image or voice on request by
the contracting authority. This does not apply to persons whose permission is not required in line
with the law of the country where photographs were taken, films shot or audio records made.
I1.10.8 Contractor's copyright for pre-existing rights

When the contractor retains pre-existing rights on parts of the results, reference shall be inserted to
that effect when the result is used as set out in Article 1.8.1 with the following disclaimer: © - year —
European Union. All rights reserved. Certain parts are licensed under conditions to the EU.

I1.10.9 Visibility of Union funding and disclaimer

When making use of the results, the contractor shall declare that they have been produced within a
contract with the Union and that the opinions expressed are those of the contractor only and do not
represent the contracting authority's official position. The contracting authority may waive this
obligation in writing.

ARTICLE I1.11 — FORCE MAJEURE

I1.11.1 'Force majeure' means any unforeseeable and exceptional situation or event beyond the
parties' control which prevents either of them from fulfilling any of their obligations under
the contract, which was not attributable to error or negligence on their part or on the part of
subcontractors and which proves to be inevitable in spite of exercising due diligence. Any
default of a service, defect in equipment or material or delays in making them available,
unless they stem directly from a relevant case of force majeure, as well as labour disputes,
strikes or financial difficulties, cannot be invoked as force majeure.

I1.11.2 A party faced with force majeure shall formally notify the other party without delay, stating
the nature, likely duration and foreseeable effects.

I1.11.3 The party faced with force majeure shall not be held in breach of its contractual obligations
if it has been prevented from fulfilling them by force majeure. Where the contractor is
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unable to fulfil its contractual obligations owing to force majeure, it shall have the right to
remuneration only for the tasks actually executed.

I1.11.4 The parties shall take all the necessary measures to limit any damage due to force majeure.

ARTICLE 11.12 — LIQUIDATED DAMAGES

The contracting authority may impose liquidated damages should the contractor fail to complete its
contractual obligations, also with regard to the required quality level, according to the tender
specifications.

Should the contractor fail to perform its contractual obligations within the time-limits set by the
contract, then, without prejudice to the contractor's actual or potential liability or to the contracting
authority's right to terminate the contract, the contracting authority may impose liquidated damages
for each and every calendar day of delay according to the following formula:

0.3 x (V/d)
V is the amount specified in Article 1.3.1;
d is the duration specified in Article 1.2.3 expressed in calendar days.

The contractor may submit arguments against this decision within 30 days of receipt of the formal
notification. In the absence of a reaction on its part or of written withdrawal by the contracting
authority within 30 days of the receipt of such arguments, the decision imposing the liquidated
damages shall become enforceable.

The parties expressly acknowledge and agree that any sums payable under this article are in the
nature of liquidated damages and not penalties, and represent a reasonable estimate of fair
compensation for the losses incurred due to failure to fulfil obligations which may be reasonably
anticipated.

ARTICLE I1.13 — SUSPENSION OF THE PERFORMANCE OF THE CONTRACT

I1.13.1 Suspension by the contractor

The contractor may suspend the performance of the contract or any part thereof if a case of force
majeure makes such performance impossible or excessively difficult. The contractor shall inform
the contracting authority about the suspension without delay, giving all the necessary reasons and
details and the envisaged date for resuming the performance of the contract.

Once the circumstances allow resuming performance, the contractor shall inform the contracting
authority immediately, unless the contracting authority has already terminated the contract.

I1.13.2 Suspension by the contracting authority

The contracting authority may suspend the performance of the contract or any part thereof:

(a) if the contract award procedure or the performance of the contract prove to have been
subject to substantial errors, irregularities or fraud;

(b) in order to verify whether presumed substantial errors, irregularities or fraud have actually
occurred.

Suspension shall take effect on the day the contractor receives formal notification, or at a later date
provided in the notification. The contracting authority shall give notice as soon as possible to the
contractor to resume the service suspended or inform the contractor that it is proceeding with the
termination of the contract. The contractor shall not be entitled to claim compensation on account of
suspension of the contract or of part thereof.
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ARTICLE I1.14 — TERMINATION OF THE CONTRACT

I1.14.1 Grounds for termination
The contracting authority may terminate the contract in the following circumstances:

(a)

(b)

(©)

(d)

(e)

()

(@)

(h)

(1)

()

if a change to the contractor’s legal, financial, technical or organisational or ownership
situation is likely to affect the performance of the contract substantially or calls into question
the decision to award the contract;

if execution of the tasks has not actually commenced within three months of the date foreseen,
and the new date proposed, if any, is considered unacceptable by the contracting authority,
taking into account Article 11.8.2;

if the contractor does not perform the contract as established in the tender specifications or
fails to fulfil another substantial contractual obligation;

in the event of force majeure notified in accordance with Article II.11 or if the performance of
the contract has been suspended by the contractor as a result of force majeure, notified in
accordance with Article II.13, where either resuming performance is impossible or the
modifications to the contract might call into question the decision awarding the contract or
result in unequal treatment of tenderers;

if the contractor is declared bankrupt, is being wound up, is having its affairs administered by
the courts, has entered into an arrangement with creditors, has suspended business activities,
is the subject of proceedings concerning those matters, or is in any analogous situation arising
from a similar procedure provided for in national legislation or regulations;

if the contractor or any natural person with the power to represent it or take decisions on its
behalf has been found guilty of professional misconduct proven by any means;

if the contractor is not in compliance with its obligations relating to the payment of social
security contributions or the payment of taxes in accordance with the legal provisions of the
country in which it is established or with those of the country of the applicable law of this
contract or those of the country where the contract is to be performed;

if the contracting authority has evidence that the contractor or natural persons with the power
to represent it or take decisions on its behalf have committed fraud, corruption, or are
involved in a criminal organisation, money laundering or any other illegal activity detrimental
to the Union's financial interests;

if the contracting authority has evidence that the contractor or natural persons with the power
to represent it or take decisions on its behalf have committed substantial errors, irregularities
or fraud in the award procedure or the performance of the contract, including in the event of
submission of false information;

if the contractor is unable, through its own fault, to obtain any permit or licence required for
performance of the contract.

I1.14.2 Procedure for termination

When the contracting authority intends to terminate the contract it shall formally notify the
contractor of its intention specifying the grounds thereof. The contracting authority shall invite the
contractor to make any observations and, in the case of point (c) of Article II.14.1, to inform the
contracting authority about the measures taken to continue the fulfilment of its contractual
obligations, within 30 days from receipt of the notification.

If the contracting authority does not confirm acceptance of these observations by giving written
approval within 30 days of receipt, the termination procedure shall proceed. In any case of
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termination the contracting authority shall formally notify the contractor about its decision to
terminate the contract. In the cases referred to in points (a), (b), (c), (e), (g) and (j) of Article 11.14.1
the formal notification shall specify the date on which the termination takes effect. In the cases
referred to in points (d), (f), (h), and (i) of Article 11.14.1 the termination shall take effect on the day
following the date on which notification of termination is received by the contractor.

11.14.3 Effects of termination

In the event of termination, the contractor shall waive any claim for consequential damages,
including any loss of anticipated profits for uncompleted work. On receipt of the notification of
termination, the contractor shall take all the appropriate measures to minimise costs, prevent
damages, and cancel or reduce its commitments. The contractor shall have 60 days from the date on
which termination takes effect to draw up the documents required by the special conditions for the
tasks already executed on the date of termination and produce an invoice if necessary. The
contracting authority may recover any amounts paid under the contract.

The contracting authority may claim compensation for any damage suffered in the event of
termination.

On termination the contracting authority may engage any other contractor to execute or complete
the services. The contracting authority shall be entitled to claim from the contractor all extra costs
incurred in this regard, without prejudice to any other rights or guarantees it may have under the
contract.

ARTICLE I1.15 — REPORTING AND PAYMENTS

I1.15.1 Date of payment

Payments shall be deemed to be effected on the date when they are debited to the contracting
authority's account.

I1.15.2 Currency

The contract shall be in euros.

Payments shall be executed in euros or in the local currency as provided for in Article 1.5.

Conversion between the euro and another currency shall be made according to the daily euro
exchange rate published in the Official Journal of the European Union or, failing that, at the
monthly accounting exchange rate established by the European Commission and published on its
website, applicable on the day on which the payment order is issued by the contracting authority.

I1.15.3 Costs of transfer
The costs of the transfer shall be borne in the following way:

(a) costs of dispatch charged by the bank of the contracting authority shall be borne by the
contracting authority,

(b) cost of receipt charged by the bank of the contractor shall be borne by the contractor,

(c) costs for repeated transfer caused by one of the parties shall be borne by the party causing
repetition of the transfer.

I1.15.4 Invoices and Value Added Tax

Invoices shall contain the contractor's identification, the amount, the currency and the date, as well
as the contract reference.

Invoices shall indicate the place of taxation of the contractor for value added tax (VAT) purposes
and shall specify separately the amounts not including VAT and the amounts including VAT.
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The contracting authority is, as a rule, exempt from all taxes and duties, including VAT, pursuant to
the provisions of Articles 3 and 4 of the Protocol on the Privileges and Immunities of the European
Union.

The contractor shall accordingly complete the necessary formalities with the relevant authorities to
ensure that the supplies and services required for performance of the contract are exempt from taxes
and duties, including VAT exemption.

I1.15.5 Pre-financing and performance guarantees

Pre-financing guarantees shall remain in force until the pre-financing is cleared against interim

payments or payment of the balance and, in case the latter takes the form of a debit note, three

months after the debit note is notified to the contractor. The contracting authority shall release the

guarantee within the following month.

Performance guarantees shall cover performance of the service in accordance with the terms set out

in the tender specifications until its final acceptance by the contracting authority. The amount of a

performance guarantee shall not exceed the total price of the contract. The guarantee shall provide

that it remains in force until final acceptance. The contracting authority shall release the guarantee

within a month following the date of final acceptance.

Where, in accordance with Article 1.4, a financial guarantee is required for the payment of pre-

financing, or as performance guarantee, it shall fulfill the following conditions:

(a) the financial guarantee is provided by a bank or an approved financial institution or, at the
request of the contractor and agreement by the contracting authority, by a third party;

(b) the guarantor stands as first-call guarantor and does not require the contracting authority to
have recourse against the principal debtor (the contractor).

The cost of providing such guarantee shall be borne by the contractor.

I1.15.6 Interim payments and payment of the balance

The contractor shall submit an invoice for interim payment upon delivery of intermediary results,
accompanied by a progress report or any other documents, as provided for in Article I.4 or in the
tender specifications.

The contractor shall submit an invoice for payment of the balance within 60 days following the end
of the period referred to in Article 1.2.3, accompanied by a final progress report or any other
documents provided for in Article 1.4 or in the tender specifications.

Upon receipt, the contracting authority shall pay the amount due as interim or final payment within
the periods specified in Article 1.4, provided the invoice and documents have been approved and
without prejudice to Article II.15.7. Approval of the invoice and documents shall not imply
recognition of the regularity or of the authenticity, completeness and correctness of the declarations
and information they contain.

Payment of the balance may take the form of recovery.

I1.15.7 Suspension of the time allowed for payment

The contracting authority may suspend the payment periods specified in Article 1.4 at any time by
notifying the contractor that its invoice cannot be processed, either because it does not comply with
the provisions of the contract, or because the appropriate documents have not been produced.

The contracting authority shall inform the contractor in writing as soon as possible of any such
suspension, giving the reasons for it.

Suspension shall take effect on the date the notification is sent by the contracting authority. The
remaining payment period shall start to run again from the date on which the requested information
or revised documents are received or the necessary further verification, including on-the-spot
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checks, is carried out. Where the suspension period exceeds two months, the contractor may request
the contracting authority to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred to in
the first paragraph and the new document produced is also rejected, the contracting authority
reserves the right to terminate the contract in accordance with Article I1.14.1(c).

I1.15.8. Interest on late payment

On expiry of the payment periods specified in Article 1.4, and without prejudice to Article I1.15.7,
the contractor is entitled to interest on late payment at the rate applied by the European Central
Bank for its main refinancing operations in Euros (the reference rate), plus eight points. The
reference rate shall be the rate in force on the first day of the month in which the payment period
ends, as published in the C series of the Official Journal of the European Union.

The suspension of the payment periods in accordance with Article I1.15.7 may not be considered as
a late payment.

Interest on late payment shall cover the period running from the day following the due date for
payment up to and including the date of actual payment as defined in Article I1.15.1.

However, when the calculated interest is lower than or equal to EUR 200, it shall be paid to the
contractor only upon request submitted within two months of receiving late payment.

ARTICLE 11.16 - REIMBURSEMENTS

I1.16.1 Where provided by the special conditions or by the tender specifications, the contracting
authority shall reimburse the expenses which are directly connected with execution of the
tasks on production of original supporting documents, including receipts and used tickets, or
failing that, on production of copies or scanned originals, or on the basis of flat rates.

I1.16.2 Travel and subsistence expenses shall be reimbursed, where appropriate, on the basis of the
shortest itinerary and the minimum number of nights necessary for overnight stay at the
destination.

I1.16.3 Travel expenses shall be reimbursed as follows:

(a) travel by air shall be reimbursed up to the maximum cost of an economy class ticket at the
time of the reservation;

(b) travel by boat or rail shall be reimbursed up to the maximum cost of a first class ticket;

(c) travel by car shall be reimbursed at the rate of one first class rail ticket for the same journey
and on the same day;

In addition, travel outside Union territory shall be reimbursed provided the contracting authority has
given its prior written consent.

I1.16.4 Subsistence expenses shall be reimbursed on the basis of a daily subsistence allowance as
follows:
(a) for journeys of less than 200 km for a return trip, no subsistence allowance shall be payable;

(b) daily subsistence allowance shall be payable only on receipt of supporting documents
proving that the person concerned was present at the destination;

(c) daily subsistence allowance shall take the form of a flat-rate payment to cover all
subsistence expenses, including meals, local transport which includes transport to and from
the airport or station, insurance and sundries;

(d) daily subsistence allowance shall be reimbursed at the flat rates specified in Article 1.3;

e) accommodation shall be reimbursed on receipt of supporting documents proving the
necessary overnight stay at the destination, up to the flat-rate ceilings specified in Article 1.3.
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I1.16.5 The cost of shipment of equipment or unaccompanied luggage shall be reimbursed provided
the contracting authority has given prior written authorisation.

I1.16.6 Conversion between the euro and another currency shall be made as specified in Article
I1.15.2.

ARTICLE I1.17 — RECOVERY

I1.17.1 If an amount is to be recovered under the terms of the contract, the contractor shall repay the
contracting authority the amount in question according to the terms and by the date specified
in the debit note.

I1.17.2 If the obligation to pay the amount due is not honoured by the date set by the contracting
authority in the debit note, the amount due shall bear interest at the rate indicated in
Article I1.15.8. Interest on late payments shall cover the period from the day following the
due date for payment, up to and including the date when the contracting authority receives
the full payment of the amount owed.

Any partial payment shall first be entered against charges and interest on late payment and
then against the principal amount.

I1.17.3 If payment has not been made by the due date, the contracting authority may, after informing
the contractor in writing, recover the amounts due by offsetting them against any amounts
owed to the contractor by the Union or by the European Atomic Energy Community or by
calling in the financial guarantee, where provided for in Article 1.4.

ARTICLE I1.18 — CHECKS AND AUDITS

I1.18.1 The contracting authority and the European Anti-Fraud Office may check or have an audit
on the performance of the contract. It may be carried out either directly by their own staff or
by any other outside body authorised to do so on their behalf.

Such checks and audits may be initiated during the performance of the contract and during a
period of five years which starts running from the date of the payment of the balance.

The audit procedure shall be deemed to be initiated on the date of receipt of the relevant
letter sent by the contracting authority. Audits shall be carried out on a confidential basis.

I1.18.2 The contractor shall keep all original documents stored on any appropriate medium,
including digitised originals when they are authorised by national law and under the
conditions laid down therein, for a period of five years which starts running from the date of
payment of the balance.

I1.18.3 The contractor shall allow the contracting authority's staff and outside personnel authorised
by the contracting authority the appropriate right of access to sites and premises where the
contract is performed and to all the information, including information in electronic format,
needed in order to conduct such checks and audits. The contractor shall ensure that the
information is readily available at the moment of the check or audit and, if so requested, that
information be handed over in an appropriate form.

I1.18.4 On the basis of the findings made during the audit, a provisional report shall be drawn up. It
shall be sent to the contractor, which shall have 30 days following the date of receipt to
submit observations. The final report shall be sent to the contractor within 60 days following
the expiry of that deadline.

On the basis of the final audit findings, the contracting authority may recover all or part of
the payments made and may take any other measure which it considers necessary.
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I1.18.5By virtue of Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996

concerning on-the-spot checks and inspection carried out by the Commission in order to
protect the European Communities' financial interests against fraud and other irregularities
and Regulation (EC) No 1073/1999 of the European Parliament and the Council of 25 May
1999 concerning investigation conducted by the European Anti-Fraud Office (OLAF), the
OLAF may also carry out on-the-spot checks and inspections in accordance with the
procedures laid down by Union law for the protection of the financial interests of the Union
against fraud and other irregularities. Where appropriate, the findings may lead to recovery
by the contracting authority.

I1.18.6 The Court of Auditors shall have the same rights as the contracting authority, notably right
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Annex A - Statement of the contractor concerning rights to delivered
results

I, [insert name of the authorised representative of the contractor] representing [insert name of
the contractor], party to the contract [insert title and/or number of the contract] warrants that
the contractor holds all transferred rights to the delivered [insert title and/or description of
result] which is/are free of any claims of third parties.

The above mentioned results were prepared by [insert names of creators]. The creators
transferred all their relevant rights to the results to [insert name of the entity that received
rights from the creators] [through a contract of [insert date] [a relevant extract of which is]
herewith attached.

The creators [received all their remuneration on [insert date]] [will receive all their
remuneration as agreed within [complete] weeks from [delivery of this statement] [receipt of
confirmation of acceptance of the work]. [The statement of the creators confirming payment
is attached].

Date, place, signature

Annex B - Statement of creator / intermediary in delivery

of the [title of the result]

within the Framework Contract No [complete]

Specific Contract No [complete]

concluded between the contracting authority and [name of the contractor(s)]

I, [insert name of the authorised representative of the intermediary] representing [insert name
of the intermediary] state that I am the right holder of: [identify the relevant parts of the
result] [which I created] [for which I received rights from [insert name]].

I am aware of the above contract, especially Articles 1.8 and II.10 and I confirm that I
transferred all the relevant rights to [insert name].

I declare that [I received full remuneration.] [I agreed to receive remuneration by [insert
datel]].

[I also confirm that I do not oppose my name being recalled when the results are presented to
the public and confirm that the results can be divulged.]2

Date, place, signature
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